NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1
DATED 11/26/2008

Control 6182-46-001
Project RMC - 618246001
Highway = FM 0099

County MCMULLEN

L adies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firmiis
submitting abid using acomputer print out. The computer print out must be changed to reflect the new bid
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are
not being furnished a copy of the addendum. If you have a subcontractor on the above project, please
advise them of this addendum. Acknowledgment of this addendum is not requested if your company has
been issued aproposal stamped “ This Proposal |ssued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being
read.
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SUBJECT: PLANS AND PROPOSAL ADDENDUMS
PROJECT: RMC - 618246001 CONTROL: 6182-46-001
COUNTY: MCMULLEN
LETTING: 12/05/2008
REFERENCE NO: 1126

PROPOSAL ADDENDUMS
PROPOSAL COVER
X BID INSERTS (SH. NO.: Sheet 1-3
X GENERAL NOTES (SH. NO.: Sheets 4, 4A & 4B

SPEC LIST (SH. NO.:
SPECIAL PROVISIONS:
ADDED:

DELETED:

SPECIAL SPECIFICATIONS:
ADDED:

DELETED:
OTHER:

DESCRIPTION OF ABOVE CHANGES
(INCLUDING PLANS SHEET CHANGES)

BID ITEM 0316-2196 DELETED, REPLACED WITH 0316-2245

BID ITEM 0316-2199 DELETED, REPLACED WITH 0316-2248
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PROJECT RMC - 618246001
COUNTY MCMULLEN

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
110 2001 EXCAVATION (ROADWAY) CY 855.000 1
DOLLARS
and CENTS
150 2002 BLADING HR 220.000 2
DOLLARS
and CENTS
247 12124 FL BS (RDWY DEL) (TY A GR 4) TON 12,447.000 3
DOLLARS
and CENTS
251 |2033 REWORK BSMTL (TY D) (6") (ORD COMP) SY 119,128.000 4
DOLLARS
and CENTS
275 |2001 CEMENT TON 1,245.000 5
DOLLARS
and CENTS
275 2014 CEMENT TREAT (MX EXST MTL & NW BS)(8")| SY 119,128.000 6
DOLLARS
and CENTS
314 |2006 EMULSASPH (BS OR SUBGR TRT)(MS-2) GAL 17,869.000 7
DOLLARS
and CENTS
316 |2005 ASPH (AC-15P) GAL 71,477.000 8
DOLLARS
and CENTS
316 |2245 AGGR(TY-PE GR-3 SAC-B) CY 1,192.000 9
DOLLARS
and CENTS
316 |2248 AGGR(TY-PE GR-4 SAC-B) CYy 1,083.000 10
DOLLARS
and CENTS
500 |2001 MOBILIZATION LS 1.000 11
DOLLARS
and CENTS




PROJECT RMC - 618246001
COUNTY MCMULLEN

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
502 2001 BARRICADES, SIGNS AND TRAFFIC HAN- MO 6.000 12
DLING
DOLLARS
and CENTS
506 2001 ROCK FILTER DAMS (INSTALL) (TY 1) LF 150.000 13
DOLLARS
and CENTS
506 2009 ROCK FILTER DAMS (REMOVE) LF 150.000 14
DOLLARS
and CENTS
506 |2016 CONSTRUCTION EXITS (INSTALL) (TY 1) SY 111.000 15
DOLLARS
and CENTS
506 |2019 CONSTRUCTION EXITS (REMOVE) SY 111.000 16
DOLLARS
and CENTS
506 |2034 TEMPORARY SEDIMENT CONTROL FENCE | LF 1,500.000 17
DOLLARS
and CENTS
510 2001 ONE-WAY TRAFFIC CONTROL HR 540.000 18
DOLLARS
and CENTS
530 2006 INTERSECTIONS (SURF TREAT) SY 287.000 19
DOLLARS
and CENTS
530 2012 DRIVEWAY S (SURF TREAT) SY 1,401.000 20
DOLLARS
and CENTS
662 |2113 WK ZN PAV MRK SHT TERM (TAB) TY W EA 50.000 21
DOLLARS
and CENTS




PROJECT RMC - 618246001
COUNTY MCMULLEN

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO [CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
662 |[2115 WK ZN PAV MRK SHT TERM (TAB) TY Y-2 EA 1,560.000 22
DOLLARS
and CENTS
672 [2015 REFL PAV MRKR TY 1I-A-A EA 732.000 23
DOLLARS
and CENTS
6110 (2010 REF PAV MRK TY | (W)(4")(SLD)(100 MIL) LF 62,366.000 24
DOLLARS
and CENTS
6110 |2011 REF PAV MRK TY I (Y)(4")(BRK)(100 MIL) LF 5,486.000 25
DOLLARS
and CENTS
6110 [2012 REF PAV MRK TY I (Y)(4")(SLD)(100 MIL) LF 32,726.000 26
DOLLARS
and CENTS
6110 [2051 REF PAV MRK TY | (W)(24")(SLD)(100 MIL) LF 24,000 27
DOLLARS
and CENTS
6110 (2108 REF PAV MRK SEALER (4") LF 100,578.000 28
DOLLARS
and CENTS
6110 [2113 REF PAV MRK SEALER (24") LF 24.000 29
DOLLARS
and CENTS




Project Number: RMC 6182-46-001 Sheet A
County: McMullen Control: 6182-46-001
Highway: FM 99
General Notes
TxDOT Project Supervisor — The project will be managed by:

Domingo Garza

1529 SH 72 W

Tilden, Tx 78072

Phone: (361) 274-3351

Fax: (361) 274-3593

This project consists of performing Base Stabilization and a Two Course Surf Treat on FM 99
in McMullen County.

Grading Requirements For: Soil Wet
Item 247 Flex Base (TY A GR 4) Constants Ball
LL Pl Pl Mill

1%” 1% 7/8” 3/8” #4 #40 Max Max Min Max

Percent Retained on each sieve
(247) 0-10 - - - 45-75  65-85 45 15 - *55

* The maximum increase in material passing the no.40 sieve shall not exceed 20.

================== Compaction Requirements S=================

Item Material Course Density
251 Rework Base Mat’l, Ty.D 6 In Salvage Base Ordinary Compaction
275 Cem Trt Ext Mat’l & Nw 8 In after Rework BS ~ Ordinary Compaction

275 Cement 21.0 LB/SY 1,245.00 Tons
314 Emuls Asph (Bs Trt)(MS-2) 0.15 Gal/SY  17,869.00 Gal

=============== Surface Treatment Data ==========================

Description 1*' Course 2" Course

Area 119,128 SY 119,128 SY
Asph—type AC-15P AC-15P
Asph—rate(gal/sy) 0.32/1 = 38,121 Gal 0.28/1 = 33,356 Gal
Aggr—Gr Ty-PE Gr 3 SAC-B Ty-PE Gr 4 SAC-B

Aggr—rate (cy/sy) 1/100 = 1,192 CY 1/110 = 1,083 CY



Project Number: RMC 6182-46-001 Sheet B
County: McMullen Control: 6182-46-001
Highway: FM 99

Each contract awarded by the Department stands on its own and as such, is separate from other
contracts. A contractor awarded multiple contracts, must be capable and sufficiently staffed to

concurrently process any or all contracts at the same time.

Notify the Engineer's office by telephone each morning by 8:15 a.m. that work is scheduled, with work
location and time of arrival or reason for not working that day.

Item 2 “Instructions to Bidders”

This project includes plan sheets that are not part of the bid proposal.

View plans on-line or download from the web at:
http://www.dot.state.tx.us/business/plansonline/plansonline.htm.

Order plans from any of the plan reproduction companies shown on the web at:
http://www.dot.state.tx.us/gsd/plans/companies.htm .

Item 5 “Control of Work™

Reference all existing striping and pavement markings to allow these markings to be re-established.
Remove all existing raised pavement markings as work progresses, as approved by the Engineer. This
work will not be paid directly, but considered subsidiary work to applicable bid items. Materials
removed become property of the Contractor for proper management.

Locate utilities in accordance with the Underground Facility Damage Prevention Act (One Call Bill) 1-
800-545-6005.

Prevention of Migratory Bird Nesting

It is anticipated that migratory birds, a protected group of species, may try to nest on bridges, culverts,
vegetation, or gravel substrate, at any time of the year. The preferred nesting season for migratory
birds is from February 15 through October 1. When practical, schedule construction operations outside
of the preferred nesting season. Otherwise, nests containing migratory birds must be avoided and no
work will be performed in the nesting areas until the young birds have fledged.

Item 6 “Control of Materials”

Remove materials or debris within the construction limits not incorporated in the finished

roadway section of right of way and dispose of in a manner acceptable to the Engineer at the expense
of the Contractor.

Item 7 “Legal Relations and Responsibilities”

The total disturbed area for this project is _32.876 Acres. The portion of the total disturbed area



Project Number: RMC 6182-46-001 Sheet C
County: McMullen Control: 6182-46-001
Highway: FM 99

classified as an exempt maintenance activity is 25.729 Acres. Therefore, 7.147 Acres of disturbed
area, all Contractor project specific locations (PSLs), within 1 mile of the project limits, for the
Contract will further establish the authorization requirements for storm water discharges. The
Department will obtain an authorization to discharge storm water from the Texas Commission on
Environmental Quality (TCEQ) for the construction activities shown on the plans. The Contractor is to
obtain any required authorization from the TCEQ for any Contractor PSLs for construction support
activities on or off the ROW. When the total area disturbed in the Contract and PSLs within 1 mile of
the project limits exceeds 5 acres, provide a copy of the Contractor NOI for PSLs on the ROW to the
Engineer (to the appropriate MS4 operator when the project is on an off-state system route).

Item 8 “Prosecution and Progress”

Working days will be computed and charged in accordance with Article 8.3.A.6, Other. Working days
will be charged Monday thru Friday, excluding national or state holidays, if weather or other
conditions permit the performance of the principle unit of work underway, as determined by the
Engineer, for a continuous period of at least 7 hours between 7:00 am and 6:00 pm, unless otherwise
shown in the contract. Work on Saturdays, Sundays, state and national holidays will not be permitted
without written permission of the Engineer. If work requiring an inspector is performed on a Saturday,
Sunday, or holiday and weather or other conditions permit the performance of work for 7 hours
between 7:00 am to 6:00 pm, a working day will be charged. Contractor will confine all operations to
daylight hours.

Item 110 “Excavation”

Material excavated from the roadway, driveway and intersection operations will become property of
the contractor.

Item 275 “Cement Treatment (Road Mixed)”

Unless provided under Item 251 “Reworking Base Courses”, pulverize or scarify existing pavement
and/or base material so that 100 percent shall pass the two and a half-(2 %2) inch sieve. Take a sample
of road mix at different locations as directed.

Item 302 “Aggregates for Surface Treatments”

Previously tested aggregates delivered to the project, which are found to contain excessive quantities
of dust (more than 0.5 percent passing the No. 4 sieve) during precoating, stockpiling or hauling
operations, may be rejected by the Engineer. Test Method Tex-200-F, Part | will be used for testing.

The San Antonio District Laboratory will utilize the Ignition Oven Method (Tex 236-F) for aggregate
gradation, with the option of utilizing belt or vacuum extraction gradation in the event the ignition
oven malfunctions.

Precoated Aggregate Type PE shall consist of crushed slag, crushed stone or natural limestone rock
asphalt.



Project Number: RMC 6182-46-001 Sheet D
County: McMullen Control: 6182-46-001
Highway: FM 99

Item 314 “Emulsified Asphalt Treatment”

Use emulsified asphalt during the flexible base or lime treated base finishing process of the final lift.
The amount used shall be within the percentile limits determined/approved and not be less than 2
percent of the total mixture.

Item 316 “Surface Treatments”

It is the intent of this contract to use AC -15P. Material rates shown, although based on AC-15P and
on a rate normally used for typical/average conditions, may be adjusted depending on the type of
material used, and the existing condition/type of roadway surface.

If emulsions are used, a minimum 24 hour curing period will elapse before placing any subsequent
asphalt courses. Because of the required curing period, obtain approval before using emulsions.

When using latex asphalt, take precautionary measures to avoid drifting of asphalt onto traffic and
adjacent properties.

Set a string line for all surface treatment operations unless otherwise approved .

Flux oil or emulsions may be used for precoating LRA and LRA-Trap Rock blends. When emulsions
are used as the pre-coat material, the precoated aggregate will be adequately dried . Provide adequate
drying and a minimum 30 day curing period before delivery of the aggregates.

Allow for the addition of lime slurry if the aggregates to be precoated are found to have stripping
characteristics. If lime is required, lime meeting the requirements of Item 263 to the aggregate at the
rate of 1% hydrated lime by weight of aggregate and shall be added in slurry form at the cold feed.
The cost of the lime will be considered subsidiary to this Item. The lime slurry will be added at the
stockpile, but not more than 24 hours in advance of use.

Ensure that the asphalt used for precoating the aggregate at the plant and the asphalt used for the
surface treatment will not result in a reaction that may adversely effect the bonding of the aggregate
and asphalt during the surface treatment operation.

The addition of baghouse fines will not be permitted in the production of precoated material.

Mixes that do not maintain flow qualities where the material can not be satisfactorily spread by
approved mechanical spreading devices will not be acceptable.

Stockpiles of aggregate precoated with AC may generate excessive heat build-up resulting in
damage to the asphalt and/or aggregates if adequate cooling has not been initially provided. Stockpiles
showing evidence of heat damage (as determined by the Engineer) can be rejected by the Engineer.



Project Number: RMC 6182-46-001 Sheet E
County: McMullen Control: 6182-46-001
Highway: FM 99

Aggregates used for the final surface shall have a Flakiness Index not to exceed 15 and shall be
subjected to 5 cycles of the Soundness Test in accordance with Test Method Tex-411-A. The percent

loss shall not be greater than 30 when magnesium sulfate is used. This test will not apply to blends
with crushed trap rock, crushed rhyolite, crushed limestone rock asphalt or lightweight aggregate.

Furnish aggregate with a minimum “ B * Surface Aggregate Classification.

The location of aggregate stockpiles must be pre-approved. The aggregate shall be free of excess
surface moisture, as determined, before application.

Item 502 “Barricades, Signs, and Traffic Handling”

Furnish and install all signs, barricades and other incidentals necessary for proper traffic control, in
accordance with part VI of the “Texas Manual on Uniform Traffic Control Devices for Streets and
Highways” and in accordance with the standard plan sheets. Additional devices may be needed to
supplement these requirements. All warning signs shall be factory made and in satisfactory condition.

When a Traffic Control Plan (TCP) standard requires the use of one of the following devices, a Type
Il barricade, channelizing devices or shadow vehicle with orange flags or warning lights, use a
shadow vehicle equipped with a Truck Mounted Attenuator (TMA).

Erect temporary traffic control signs in locations that will not obstruct the traveling public’s view of
the permanent roadway signing or obstruct sight distance at intersections and curves.

Any lane closures will require prior approval. Request approval 48 hours in advance of lane closures.
If a lane closure has to be cancelled due to weather or other unforeseen circumstances, immediately
notify the inspector and reschedule the lane closure as necessary.

No more than one lane will be blocked at any time at a specific work site, unless otherwise authorized.

Erect signs in locations not obstructing the traveling public’s view of the normal roadway signing or
necessary sight distance at intersections and curves.

When arrowboards are required, provide a standby unit in good working condition at the jobsite ready
for immediate use.

Item 506 “Temporary Erosion, Sedimentation, and Environmental Controls”

Temporary Erosion, Sediment and Water Pollution Control Measures are proposed to control
pollutants in storm water discharges. These practices are based on information contained in the
TxDOT Storm Water Management Guidelines. The schedule of implementation of these practices will
be based on intended sequence of major soil disturbing activities. Disturbed areas on which activity



Project Number: RMC 6182-46-001 Sheet F
County: McMullen Control: 6182-46-001
Highway: FM 99

has ceased (temporary or permanently) will be stabilized within 14 days unless activities are scheduled
to resume within 21 days.

Place erosion and sediment controls prior to any construction and according to the plans or as directed
or approved. Place all controls in a manner which will prevent direct contamination of waterways.

All existing pavement, earth, topsoil, vegetation and other surfaces adjacent to and along the edges of
the repair locations are NOT to be disturbed in accordance with the proposed typical sections in the
plans. In accordance with the schedule of implementation above and/or after repair operations are
completed, any disturbance in areas shown to be undisturbed in the typical proposed sections in the
plans shall be promptly repaired and restored as approved at the Contractors’ expense.

Item 510 “One Way Traffic Control”

The length of the one-way traffic control section shall be limited to 1 mile, unless otherwise
authorized.

Item 662 “Work Zone Pavement Markings”

Remove work zone marker tabs placed prior to the final course of surface treatment removed daily as
the operations progress. This removal is subsidiary to this Item.

Item 666 “Reflectorized Pavement Markings”
TY | material will be TY B-Alkyd in accordance with DMS-8220.

After the surface has cured for a minimum of two (2) calendar days, been cleaned and prepared
according to the specifications and as directed. Apply type Il markings in accordance with this item,
the plans, Texas MUTCD and/or as directed/approved. The thermoplastic (Type 1) markings may be
applied directly over existing painted pavement markings where applicable.

The thickness of TY | markings for all lines (lane, edge, no passing, etc.) shall be 0.10 inches (100
mills). These thicknesses (not including the thickness of the surface applied glass beads) are required
for the full width and length of the line being placed.

If TY 1l material is used as the sealer for TY | markings, place the TY Il material a minimum of 14
calendar days (to provide adequate curing) in advance of the TY | markings.
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